EROSION CONTROL GENERAL NOTES

DESCRIPTION OF STABILIZATION PRACTICES AT THE BEGINNING OF CONSTRUCTION:

1. THE AREA BETWEEN THE EXISTING AND PROPOSED RIGHT-OF-WAY / TEMPORARY EASEMENT
BOUNDARIES AND LIMITS OF THE PROJECT WILL BE IMPROVED AND MANAGED FOR THE
PURPOSES OF CONTROLLI EROSION WITHIN THE AREA, REDUCING WATER FLOW BY
TEMPORARY DIVERSIO! AND MINIMIZING SILTATION INTO THE CONSTRUCTION ZONE, AND
ESTABLISHING VEGETATIVE COVER WHICH WILL BECOME PERMANENT VEGETATION AND
ACT AS AN EROSION BARRIER., WORK AT THE BEGINNING OF THE CONSTRUCTION WILL
CONSIST OF THE FOLLOWING:

(a)AREAS OF EXISTING VEGETATION (WOODS AND GRASSLANDS) OUTSIDE THE
PROPOSED CONSTRUCTION SLOPE LIMITS SHALL BE IDENTIFIED FOR PRESERVING
AND SHALL BE PROTECTED FROM MOWING, BRUSH CUTTING, TREE REMOVAL AND
DEHEEQéE&IE\KJITIES WHICH WOULD BE DETRIMENTAL TO THEIR MAINTENANCE AND

(b)DEAD, DISEASED, OR UNSUITABLE VEGETATION WITHIN THE SITE SHALL BE REMOVED
AS DIRECTED BY THE ENGINEER, ALONG WITH REQUIRED TREE REMOVAL.

(c)AS SOON AS REASONABLE ACCESS IS AVAILABLE (SUCH AS TREES CLEARED) TO ALL
LOCATIONS WHERE WATER DRAINS AWAY FROM THE PROJECT, AGGREGATE DITCH CHECKS
AND/OR EROSION CONTROL FENCE SHALL BE INSTALLED AS CALLED OUT IN THIS PLAN AND
DIRECTED BY THE ENGINEER.

(d)BARE AND SPARSELY VEGETATED GROUND IN HIGHLY ERODABLE AREAS AS DETERMINED BY THE
GINEER SHALL BE TEMPORARILY SEEDED AT THE BEGINNING OF THE CONSTRUCTI
WHERE NO CONSTRUCTION ACTIVITIES ARE EXPECTED WITHIN FOURTEEN DAYS.

(e)IMMEDIATELY AFTER_TREE REMOVAL IS COMPLETED IN CERTAIN AREAS WHICH ARE IN
GHLY ERODABLE AREAS AS DETERMINED BY THE ENGINEER, THE
TEMPORARILY SEEDED WHERE NO CONSTRUCTION ACTIVITIES ARE EXPECTED WITHIN
FOURTEEN DAYS.

() AT LOCATIONS WHERE A SIGNIFICANT AMOUNT OF WATER DRAINS INTO THE CONSTRUCTION
ZONE_FROM OUTSIDE AREAS (ADJACENT LANDOWNERS), AGGREGATE DITCH CHECKS WILL
BE UTILIZED TO LOCALLY DIVERT WATER, REDUCE FLOW RATES, AND COLLECT OUTSIDE
SILTATION INSIDE OF RIGHT-OF-WAY LINE.

DESCRIPTION OF STABILIZATION PRACTICES DURING CONSTRUCTION:

1. DURING ROADWAY CONSTRUCTION, AREAS OUTSIDE THE CONSTRUCTION SLOPE LIMITS AS
OUTLINED PREVIOUSLY HEREIN SHALL BE PROTECTED FROM DAMAGING EFFECTS OoF
CONSTRUCTION. THE CONTRACTOR SHALL NOT USE THIS AREA FOR STAGING ( EXCEPT AS
DESIGNATED ON THE PLANS OR DIRECTED BY THE ENGINEER ), PARKING OF VEHICLES OR
CONSTRUCTION EQUIPMENT. STORAGE OF MATERIALS, OR OTHER CONSTRUCTION
RELATED ACTIVITIES.

(@YWITHIN THE CONSTRUCTION ZONE, CRITICAL AREAS WHICH HAVE HIGH FLOWS OF WATER
AS DETERMINED BY THE ENGINEER SHALL REMAIN UNDISTURBED UNTIL FULL SCALE
CONSTRUCTION IS UNDERWAY TO PREVENT UNNECESSARY SOIL EROSION.

(b)EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED
FOR MORE THAN FOURTEEN DAYS.

(c)AS THE CONTRACTOR CONSTRUCTS A PORTION OF ROADWAY IN A FILL SECTION. HE/SHE
SHALL FOLLOW THE FOLLOWING STEPS AS DIRECTED BY THE ENGINEER:

1. PLACE TEMPORARY EROSION CONTROL SYSTEMS AT LOCATIONS WHERE WATER LEAVES
AND RETURNS FROM CONSTRUCTION ZONE.

1. TEMPORARILY SEED HIGHLY ERODABLE AREAS OUTSIDE THE CONSTRUCTION SLOPE LIMITS.
III.CONSTRUCT ROADSIDE DITCHES AND PROVIDE TEMPORARY EROSION CONTROL SYSTEMS.
1V. TEMPORARILY DIVERT WATER AROUND PROPOSED CULVERT LOCATIONS.

V. BUILD NECESSARY EMBANKMENTS AT CULVERT LOCATIONS AND THEN EXCAVATE
AND PLACE CULVERT.

VI. CONTINUE BUILDING UP THE EMBANKMENT TO THE PROPOSED GRADE WHILE AT THE SAME
TIME PLACING PERMANENT EROSION CONTROL SUCH AS RIPRAP DITCH LINING AND
CONDUCTING FINAL SHAPING TO THE SLOPES.

(d)EXCAVATED AREAS AND EMBANKMENTS SHALL BE PERMANENTLY SEEDED WHEN FINAL_GRADED.
IF_NOT, THEY SHALL BE TEMPORARILY SEEDED IF NO CONSTRUCTION ACTIVITY IN THE
AREA IS PLANNED FOR FOURTEEN DAYS.

(e) CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY AT DESIGNATED LOCATIONS.
ALL NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OR POLLUTION RUN-OFF
IN COMPLIANCE WITH EPA WATER QUALITY REGULATIONS. LEAKING EQUIPMENT SHALL BE
IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.

('f)THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT DAILY DURING CONSTRUCTION
TES. INSPECTION SHALL ALSO BE DONE WEEKLY AND AFTER LARGE RAINS DURING
THE WINTER SHUT-DOWN PERIOD. THE PROJECT SHALL ADDITIONALLY BE_INSPECTED BY THE
CONSTRUCTION FIELD ENGINEER ON A BI-WEEKLY BASIS TO DETERMINE THAT EROSION
ﬁgggsgkR?:FORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER EROSION CONTROL WORK IS

(g)SEDIMENT COLLECTED DURING CONSTRUCTION BY THE VARIOUS EROSION CONTROL SYSTEMS
SHALL BE DISPOSED OF ON THE SITE ON A REGULAR BASIS (OR WHEN 50 PERCENT FULL)
AS DIRECTED BY THE ENGINEER. THE COST OF THIS MAINTENANCE SHALL BE PAID FOR
ACCORDING TO ARTICLE 109.04 OF THE STANDARD SPECIFICATIONS.

(h) THE. TEMPORARY EROSION CONTROL SYSTEMS SHALL BE REMOVED AS DIRECTED BY THE
ENGINEER AFTER USE IS NO LONGER NEEDED OR NO LONGER FUNCTIONING.
THE COST OF THIS REMOVAL SHALL BE INCLUDED IN THE UNIT BID PRICE FOR THE
TEMPORARY EROSION CONTROL SYSTEM. NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

DESCRIPTION OF STABILIZATION PRACTICES AFTER FINAL GRADING:

1. TEMPORARY EROSION CONTROL SYSTEMS SHALL BE LEFT IN PLACE
WITH PROPER MAINTENANCE UNTIL PERMANENT EROSION CONTROL IS
IN PLACE AND WORKING PROPERLY AND ALL PROPOSED TURF AREAS
SEEDED AND ESTABLISHED WITH PROPER STAND.

2. ONCE_PERMANENT EROSION CONTROL SYSTEMS AS PROPOSED IN THE PLANS
ARE FUNCTIONING AND ESTABLISHED, TEMPORARY ITEMS SHALL BE REMOVED,
CLEANED UP, AND DISTURBED TURF RESEEDED

TEMPORARY DITCH CHECK

TEMPORARY DITCH CHECK (CONT.)

INLET AND PIPE PROTECTION

QUANTITY

STATION OFFSET (EACH)
951+32.00 RT 1
953+52.00 LT 1
956+18.00 RT 1
958+39.00 LT 1
967+07.00 RT 1
968+07.00 LT 1
968+12.00 LT 1
969+72.00 LT 1
981+85.00 LT 1
990+96.00 LT 1
991+10.00 RT 1
1010+27.00 RT 1
1013+20.00 RT 1
1017+60.00 RT 1
1020+16.00 RT 1
1021+95.00 RT 1
1022+339.00 LT 1
1034+77.00 LT 1
1036+03.00 LT 1
1037+36.00 LT 1
1038+57.00 RT 1
1038+57.00 RT 1
41+14.00 LT 1
41499.00 RT 1
42+67.00 RT 1
43+41.00 RT 1
43+42.00 RT 1
45+94.00 RT 1
83+92.00 RT 1
202+55.00 RT 1

TOTAL 30

QUANTITY QUANTITY
STA. (EACH) STA. (EACH)
LT RT LT RT
942+50.00 1 993+00.00 1 1
945+50,00 1 993+50.00 1 1
951+00.00 1 994+00.00 A
951450.00 1 994+50.00 ro 1
952+00.00 1 995+00.00 11
956+50.00 1 995+50.00 11
958+50.00 1 996+00.00 1 1
961+50.00 1 996+50.00 1 1
966+00.00 1 998+00.00 t 1
966+25.00 1 1002+00.00 1
967+75.00 1 1006+00,00 1 1
968+00.00 1 1010+00.00 1
968+75.00 1 1020+50.00 1 1
971+50.00 1 1021+00.00 1 1
974+00.00 1 1021450.00 1
976+00.00 1 1022+50.00 1
978+00.00 1 1022+75.00 1
980+00.00 1 1023450.00 1
982+60.00 1 1 1024+00.00 1 1
983+00.00 1 1 1024+50.00 1
983+40.00 1 1 1025+00.00 1
983+80.00 1 1 1025+50.00 1
984+20.00 1 1 1026+00.00 1
984+60.00 1 1 1026+50,00 1
985+00.00 1 1 1034+46.00 1
985+40.00 1 1 1034+60.00 1
985+80.00 1 1 1034+70.00 1
986+20.00 1 1 1034471.00 1
986+60.00 1 1 1034+80.00 1
987+00.00 1 1 1034+90.00 1
987+40.00 1 1 1034+92.00 1
987+80.00 1 1 1035+00.00 1
988+20.00 1 1 1035+05.00 1
988+60.00 1 1 1035+0.00 1
989+00.00 1 1 1035+9.00 t
989+40.00 1 1 1035+20.00 1
989+80.00 1 1 1035+30.00 1
990+420.00 1 1 1035+32.00 1
990+60.00 1 1 1035+40.00 1
991+00.00 1 1035+46.00 1
991+80.00 1 i 1035+50,00 1
992+20.00 1 1 1035+58.00 1
992+60.00 ! ! 1035+60.00 1
SUB-TOTAL | 34 33 1035+70.00 1
1035+71.00 1
1035+80.00 1
1035+83.00 1
1035+90.00 1
103549600 1
1036+18.00 1
1036+33,00 1
1036+47.00 1
1036+62,00 1
1036+74.00 1
1036+87.00 1
1037+00.00 1
1037425.00 1
1038+00.00 1
1038+50.00 1
1039+00.00 1
1039+75.00 1
240+75.00 1 1
90+75.00 1
90+80.00 t
91+20.00 1 1
203+50.00 1 1
206+00.00 1 1
211+16.00 1
211+24.00 1
SUB-TOTAL 45 42
TOTAL 154

F.AP.
RTE.

SECTION

TOTAL [SHEET
COUNTY |SHEETS| " NO.

714

-

EFFINGHAM | 273 | 103

FED. ROAD DIST. NO, 7 IILLINO]Sl FED. AID PROJECT

« {07TWRS-1, 107BY, 107B8Y~1 & 107B-2
CONTRACT NO. 94827

PERIMETER EROSION BARRIER
(SILT FENCE)

STATION LT RT
951425.00 157
951450.00 15’
9639+00.00 15
969+25.00 15

978+00.00-982+00.00 400’
1010+25.00 15
1011+00.00 15

1013+00,00-1016+00.00 3107

1012+30.00-1014+50.00 170’

1015+50.00-1016+00.00 50/

1016+00.00-1017+40.00 150’

1016+00.00-1017+80.00 1907

1018+75.,00-1020+75.00 100’

1019+75.00-1020+40.00 65’
1031+32.00 15’
1036+00.00 15

1200th AVE 203+70.00 157 15’

1200th AVE 205+00.00 15’ 157
SUB-TOTAL 585" 1,030

TOTAL 1615/

EROSION CONTROL BLANKET

LENGTH
STATION TO STATION | OFFSET (FEET)
1026+03.00  1033+00.00 LT 1,000

(SEE DITCH RIPRAP SCHEDULE AND DETAILS,
SHEET 23, FOR REMAINING QUANTITIES)

FOR RIPRAP STILLING BASIN SCHEDULE

AND DETAILS, SEE SHEET

FOR PERMANENT DITCH RIPRAP SCHEDULE
AND DETAILS, SEE SHEET 23
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